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The Bid Document shall be amended and new clauses added will become part of the Contract Document 
as follows: 

General 

The closing date has been changed from September 8, 2022, to September 16, 2022. The time 
and location of the closing remain unchanged. 

Questions 

1. “As the tender document does mention that there is a Performance and Payment Bond 
requirement but does not state the percentage requirements of the bonds. Can you kindly follow 
up with the owner to confirm the Final Bond requirements for the tender”

A. A 10% Bond is required if the cost of the project is over $100,000.00. 

2. I assume that this to be installed in 2023 as it is already the end of August, the tender 
closes in Sept?
A. Yes, the chiller upgrade equipment is to be installed in 2023. 

3. Please clarify:   can we submit a price for supply and storage only now. And then provide 
an install price later.  It will be hard to give an accurate price now for cost of material to 
install and sub contractors rates for next summer?    Most suppliers will only hold prices 
for 30 days and some even less. 

A. The bid price is to include the purchase and storage until the installation in the 
summer of 2023 of the heat exchanger, surge drum, condenser and oil separator as 
well as the price to install the equipment.  The successful bidder will purchase the 
equipment listed and once the equipment is verified in storage the bidder will be 
paid for the equipment.  Before work commences in 2023 a change order will be 
negotiated and issued based on any change in material and labour rates between 
the time of the tender and the commencement of work.  The successful bidder will 
provide their work sheets and the work sheets for any sub-contractors for the 
original bid showing breakdowns of labour and materials not already purchased 
and the change in price. 

END OF SECTION


